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I. RECORD OF CHANGE 

Revision Date Sections Description 

1.0 16 February, 2023   N/A Original 

1.1 09 March, 2023 Timeline, 

Submission Details 

Changed RFQ deadline to April 13, 

2023 

II. TIMELINE 

Deadline for submissions to be received April 13, 2023 

Follow up clarification meetings as needed Throughout the submission phase 

Feedback to participants May 26, 2023 

III. INTRODUCTION 

MxD: The Digital Manufacturing Institute is where innovative manufacturers go to forge their 

futures. In partnership with the Department of Defense, MxD (also referred to as the Institute) 

equips U.S. factories with the digital tools and expertise they need to begin building every part 

better than the last. MxD’s core mission is to transform American manufacturing, by fully 

integrating the digital thread across the manufacturing enterprise to reduce overall manufacturing 

costs, stabilize and grow the manufacturing industrial base and improve US competitiveness. 

MxD has invested over $120 million in more than 85 applied research and development projects 

in areas including design, product development, systems engineering, future factories, agile and 

resilient supply chains, and cybersecurity. 

MxD operates from a nearly 75,000-square-foot innovation center near downtown Chicago. Its 

future factory floor features some of the most advanced manufacturing equipment in the world, 

which partners can use for experimentation and training on everything from augmented reality to 

advanced simulation techniques. 

MxD is also the DoD’s National Center for Cybersecurity in Manufacturing which focuses on three 

key areas. First, it uses its factory floor as a demonstration area for existing cybersecurity 

technology. Second, it works to develop new tools to address very specific pain points for 

manufacturers. And third, it is working with industry and government to figure out how to get these 

tools to small and medium-sized manufacturers.   All MxD projects must take cybersecurity into 

consideration. 

This RFQ is publicly available on the MxD website at https://mxdusa.org/projects/. This public 

posting represents the official notification of a request to submit the required documents.  

Amendments to an MxD RFQ may be used to extend due dates, clarify procedural requirements, 

or modify technical requirements. If an updated RFQ is issued, the previous RFQ will be 

rescinded. Those interested in responding to this RFQ should carefully monitor the MxD website 

after an original posting, up to the time of the quotation submission date. Any revisions, 

amendments or updates will appear in the same section of the website as the original solicitation. 

https://mxdusa.org/projects/
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It is the responsibility of the respondents to monitor the MxD RFQ updates and ensure that their 

quotation meets the solicitation requirements.  

The Respondent to an RFQ is the non-Federal organization that submits a quotation in response 

to the RFQ. The Respondent is considered the Prime sub-recipient. Any other companies 

involved are considered Subcontractors typical of a Prime/Subcontractor relationship. All 

Subcontractors are subject to flow-down clauses in the Prime contract as required by all 

government stipulations. 

Any questions regarding this solicitation must be provided to projects@mxdusa.org. The 

questions will be sent to the appropriate MxD point of contact, and answers will be published on 

the MxD website, if appropriate.  
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IV. TECHNICAL SUMMARY 

OVERVIEW AND BACKGROUND 
This program seeks to expand upon the cybersecurity systems implemented in 21-18-06 and 

tested in 21-18-07 with the implementation virtual networking into the system for when 

cybersecurity attacks occur. 

5G’s increased use of software defined elements compared to previous generations of cellular 

technology is both a risk and an opportunity. Manufacturers need to be able to protect their 

wireless network architectures and systems to protect their IP, secure their OT, and run effectively 

with minimized downtime. To that end, cybersecurity efforts in 5G networks are important for 

manufacturers to have identified and implemented within their networks. If a cybersecurity attack 

were to effectively disrupt a manufacturer’s wireless network, virtual networking can be utilized to 

maintain network control over mission critical network systems while the attack’s effects are being 

addressed. 

PROBLEM STATEMENT 

5G is often used in a singular context when talking about technology. However, 5G is made of 

several types of architectures and variables. These include variations in spectrum, hardware, 

software, and physical location of assets. When taken holistically, there are dozens of 5G 

configurations that provide both advantages and disadvantages depending on the use case. 

These configurations then result in interdependencies between cost, complexity, availability, risk, 

and performance. Most literature and marketing materials are targeted at consumer use 

applications and are skewed toward service providers. One of the impediments to the adoption of 

5G wireless technology in manufacturing is the confusion caused by this ambiguity. 

 
MxD Project 21-18-08 will focus on the security risks of 5G communications within an industrial 

setting by attempting to address efforts of system control when a cybersecurity attack successfully 

disrupts a 5G network. The focus of the project is on the implementation of Network Slice 

Selection Function (NSSF) within a virtual network on an overall 5G network to provide protection 

for mission critical entities. The primary goal of MxD Project 21-18-08 is to implement a virtual 

network containing NSSF functionality and an appropriate Intrusion Detection System (IDS) to 

protect critical on-network sub-systems from intrusion. This will involve the selection of and 

implementation of an NSSF and IDS into the network, the creation of experiments to test the 

effectiveness of the NSSF and IDS in network security, and the documentation of the testing 

results and lessons learned. 
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REQUIREMENTS 

Key Tasks: 
▪ Research the availability of virtual networking software, for the purpose of an NSSF 

system, to be installed in 5G network. 
▪ Work with MxD private 5G system network integrator to install and configure the NSSF. 
▪ Research and determine if an appropriate IDS can be integrated into the 5G network. 
▪ Determine and implement a methodology for experimenting with integration capabilities 

of the IDS and NSSF. 
▪ Purposely introduce mock intrusions into the system and attempt automated virtual 

network creation. 
▪ Generate documentation on the testing done, including information gathered from the 

testing on best practices towards the protection of network and mission critical sub-
systems on a 5G based wireless network. 

MxD will measure the performance of 21-18-08 as the implementation of a successful NSSF and 

IDS into the 5G network systems at MxD and issuance of a detailed report on the testing done on 

its implemented NSSF and IDS 5G cybersecurity systems containing detailed information on the 

testing, the information gleamed from the testing as it relates to IIoT protection, and information 

on how a NSSF and IDS can best be implemented into industrial manufacturing systems. 

For clarity, the MxD private 5G system is already installed.  This project will work with MxD and 

the authorized MxD network integrator to install or update any needed system components to 

perform the scope of work under this project. 

A response to this RFQ must have a detailed, itemized breakdown of the minimum 
requirements outlined above and any additional inputs if they are relevant to supporting 
the objectives. 
 

SCOPE OF WORK 

Deliverables: 

• Implementation and configuration of a successful NSSF and IDS into the 5G network 

systems at MxD 

• A report, suitable for publication, that details the NSSF and IDS software utilized, their 

performance in network cybersecurity testing to maintain network access when the 

network is under attack, and details how a manufacturer may integrate such a set of 

security protocols into their 5G wireless network scheme. 

 

Period of Performance: 8 months 

 

Estimated start date: August 2023 

 

The proposal shall include a Gantt chart detailing tasks and milestones required to achieve the 

project outcome. 

 

A line-item breakdown of costs must be included in the proposal. Costs should be reasonable 

relative to current market rates and must adhere to any federal government guidelines.  
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V. PROGRAM REQUIREMENTS 

PROGRAM MANAGEMENT 
The selected Respondent will be awarded a contract as the Awardee. The Awardee is responsible 

for managing the project to ensure the team meets all the technical objectives and requirements 

as contracted based on the quotation. The Awardee will coordinate with the MxD point of contact 

(POC) for reporting purposes and for coordinating the integration at MxD. The MxD POC will 

monitor technical performance and project costs relative to the associated contract. The Awardee 

will submit the reports listed below in Table 1 to their MxD POC to fulfill their reporting 

requirements. These reports will be accessed by the MxD Senior Director PMO, MxD Director of 

Engineering, the MxD POC and other authorized staff members in the course of their official 

duties.  

 

Program Deliverables: Table 1 

 

PERIOD OF PERFORMANCE REQUIREMENTS 
Estimated period of performance is 8 months from contract award. Time of completion is flexible 

dependent on the scope of objectives quoted. MxD are flexible on implementation time dependent 

on objectives quoted. However, there is no increase in funding beyond what was agreed to per 

contract. 

Deliverable Description Due 

Gantt Chart Program schedule and milestones  Quotation Response 

Program Review Summary of progress towards of 
objectives and deliverables. 

Weekly 

Technical Documents  Per Technical Deliverables  Per Technical 
Deliverables 

Safety Accident/Incident Report Participants must report any major 
accident/incident (including fire) 
resulting in any one or more of the 
following situations: one or more 
fatalities or one or more disabling 
injuries; damage of Government 
property exceeding $10,000; 
impact to Project planning or 
production schedules or 
degradation of the safety of 
equipment under contract.  Such 
report will also identify potential 
hazards requiring corrective action. 

Immediately on 
Occurrence 

Government Required 
Documentation 

Additional reporting based on 
government contractual 
requirements. 

As Needed 
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TRAVEL, FACILITY ACCESS AND INSURANCE REQUIREMENTS 
All travel requirements and associated costs needed for execution of the objectives and 

deliverables must be included in the quotation. There is no increase in funding should additional 

travel be required to fulfill the agreed upon requirements. Proposals must include an estimate for 

required travel known to be necessary to perform all work as defined above. 

OWNERSHIP OF DELIVERABLES AND INTELLECTUAL PROPERTY   

The contract will be a work for hire relationship. It is expected that the solution to meet the 

objectives will be a commercially available solution. Any existing, background intellectual property 

(IP) remains the property of the IP owner. Ownership and other rights in new IP produced as a 

result of the work performed under this contract will be determined at the time of contracting. 

FUNDING REQUIREMENTS 

MxD anticipates awarding a fixed-price contract resulting from this RFQ.  MxD reserves the right 

to fund all, some, or none of the quotations received under issued RFQs. Final award amounts 

will be determined accordingly based on quotations received, subsequent evaluations, and final 

agreement between MxD and the Awardee.  

The Agreement between MxD and the Government does NOT allow for any profit, fee or 

proceeds for the Prime sub-recipient and the quotation must include the signed certification 

acknowledging the costs proposed do not include profit, fee or proceeds. If completion of the work 

outlined in this RFQ or submitted quotation requires commercially available goods or services to 

be purchased from a team member or third party, the allowance of profit, fee, or proceeds 

associated with that purchase will be evaluated based on the governing regulations of the 

agreement between MxD and the Government.   

Cost share is not required for this contract. However, cost share is encouraged to support the 

Institute’s mission.   

MxD recognizes the difficulty in completing a final, fixed-price quotation without additional 

information or site visits for certain projects. Therefore, clearly document and explain all 

assumptions used to generate the quotation.   

If down selected, the Respondent will have the opportunity to gather additional details and revise 

the quotation. The Respondent must then submit substantiating documentation for costs 

(including any cost share).  MxD will complete a comprehensive cost analysis (including cost 

reasonableness and cost realism) prior to contract award.  

Neither MxD nor the U.S. Government has any responsibility for costs associated with 

development, submissions, or pre-award negotiations for this quotation and subsequent contract. 

 

 

https://www.lawinsider.com/clause/ownership-of-deliverables
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VI. ELIGIBILITY 

MXD MEMBERSHIP 
This RFQ is open to the public; any organizations regardless of membership status may submit 

a quotation in response to this RFQ. Membership in MxD is not required to be awarded a 

contract as a result of this RFQ. 

If a Respondent or Awardee wishes to promote their affiliation with MxD as a result of this RFQ 

or subsequent award, MxD membership is required. This can include participation in workshops, 

social media promotion, and networking with other members. MxD membership does not grant 

rights to publish association with the project. Publication of association with the project will be 

subject to terms to be determined at the time of contracting. 

Any Respondents who are non-MxD members are encouraged to review the Membership 

Agreement prior to submission and to direct questions to MxD’s Director of Business 

Development, Tony Papke (tony.papke@mxdusa.org). For more information on how to become 

a MxD Member, please visit the MxD Membership page on our website.  

Federally Funded Research and Development Centers (FFRDCs) and Government entities 

(Government/National laboratories, military educational institutions, etc.) are subject to applicable 

direct competition limitations and cannot propose to RFQs in any capacity unless they address 

the following conditions: 

• FFRDCs or Government entities may not exclusively respond to this RFQ. 

• FFRDCs must clearly demonstrate that the proposed work is not otherwise available from 

the private sector and must also provide a letter on letterhead from their sponsoring 

organization citing the specific authority establishing their eligibility to compete with 

industry and propose to solicitations utilizing Government funding. 

• Government entities must clearly demonstrate that the work is not otherwise available 

from the private sector and provide written documentation citing the specific statutory 

authority, as well as, where relevant, contractual authority, establishing their ability to 

propose to solicitations utilizing government funding. 

Government agencies interested in participating in MxD RFQs as a respondent or subcontractor 

should notify MxD in advance of the RFQ submission. For RFQs utilizing federal funding, special 

agreements and considerations may need to be implemented to enable participation. 

NOTIFICATION OF PARTICIPATION NON-U.S. CITIZENS 
Award shall be granted only to U.S. companies, firms, organizations, institutions, or other entities 

organized or existing under the laws of the United States, its territories, or possessions (as defined 

in Section 120.15 of International Traffic in Arms Regulations, 22 CFR § 120 et. seq. (“ITAR”)). 

It is a requirement that work related to the Award must be completed in the U.S. by people 

legally authorized to work in the U.S.  All proposed participation by non-U.S. Citizens must be 

disclosed to MxD on Attachment 1 non-U.S. Citizens at least 60 days prior to proposed 

participation. Written approval of non-U.S. Citizens must be received by the Awardee from MxD 

prior to commencing work. 

mailto:tony.papke@mxdusa.org
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VII. QUOTATION EVALUATION  

EVALUATION PROCESS 
An MxD Evaluation Board (EB) will review and evaluate each submitted quotation utilizing the 

evaluation criteria specified in the following section. 

The EB may consist of recognized experts from industry and academia and key government 

stakeholder representatives (when appropriate). MxD representatives, such as the Director of the 

PMO, Director or Engineering, MxD POC, may participate in and lead EB meetings. All members 

of the EB will need to meet strict standards of personal and organizational conflict of interest.  The 

evaluators may be supported by subject matter experts to review and comment upon the 

proposed work. 

Through its deliberations, the EB will determine “selectability” of each quotation. Selectability 

determination incorporates average EB judgement of objective compliance, budget availability, 

and overall perceived value. The EB will identify a list of quotations that are “selectable for 

negotiation” to the MxD POC. The Director of R&D Projects and the Director of Engineering, with 

the consultation of MxD POC, will determine which subset of the proposed quotations deemed 

“selectable for negotiation” will be down selected for negotiations. This determination will take into 

account the EB’s recommendation, funding availability, alignment with MxD’s mission and 

strategic goals as well as external stakeholder requirements (when applicable). 

EVALUATION CRITERIA 
Each quotation is evaluated by a specific set of criteria. Below are the quotation evaluation 

criteria for this RFQ:  

 

Quotation Evaluation Criteria 

Requirements Compliance 

• Quoted solution clearly addresses all mandatory objectives identified in RFQ 

• Clear identification of assumptions, risks, and mitigations 

• Complete and clear itemization of all requirements 

• Program management plan meets requirements in the RFQ 

Respondent Qualifications 

• Respondent and any proposed subcontractors highly qualified to accomplish objectives 
with clear delineation of roles and responsibilities 

• Respondent and any subcontractors have unique capabilities that are directly associated 
with the target technology 

 Cost Factors 

• Quoted costs are reasonable and realistic for the proposed work effort 

• Quoted costs are competitive relative to other commercial offerings 

• Value is maximized through inclusion of optional cost share and objectives 
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VIII. PROJECT AWARDS 

CONTRACT 
The award of this contract will be subject to the requirements of the Collaboration Agreement 

between Construction Engineering Research Laboratory (CERL) and MxD. All contractual 

negotiations related to RFQs will be executed by MxD. Funds will be distributed to the Awardee 

selected through the evaluation/selection process utilizing a fixed price contract. 

FINAL REVISIONS 
MxD reserves the right to negotiate the cost and scope of the proposed work with a Respondent 

that has been down selected prior to award. MxD will facilitate the creation of a Statement of Work 

with the Respondent including technical scope modifications and program management aspects. 

The Respondent and subcontractors, if any, who intend to pursue selection are required to 

participate in the revision process prior to award. For example, MxD may request that the 

organizations revise the quotation to better align to RFQ requirements. 

SUBMISSION DETAILS 
Each Respondent must submit their quotation no later than 5:00PM Central Time, April 13th, 

2023. All submissions must be made on the MxD website. The SUBMIT button can be found on 

the program page at www.mxdusa.org/projects/5g-rfq-21-18/. By clicking the SUBMIT button, 

applicants will be directed to the official Submission Form 

IX. REFERENCES AND ACRONYMS 

References: Table 2 

 

Acronyms: Table 3 

DoD Department of Defense 

EB Evaluation Board 

FAQ Frequently Asked Question 

FFRDC Federally Funded Research and Development Center 

IP Intellectual Property 

ITAR International Traffic in Arms Regulations 

PoC/POC Point of Contact 

PoP Period of Performance 

RFQ Request for Quote 

 

 

Document Title Document Number 

US Code of Federal Regulation N/A  

www.mxdusa.org/projects/5g-rfq-21-18/
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Attachment 1 

 

Certification of Foreign Firms, Travel, & Non-U.S. Citizens 

Request for Quote Number: _________________ 

Proposal Title: ______________________________ 

Proposal Team Lead: ________________________ 

Date: __________________ 

 

___  There is NO foreign travel proposed for this effort. 

___    There is NO Foreign Firm or Institution participating on this effort. 

___  There is NO participation by Non-U.S. Citizens proposed for this effort. 

___    There is NO work to be performed outside of the United States for this effort.  

___  The following Non-U.S. Citizen is participating in this effort.  

 

Non-U.S. 
Citizen 

Name, Contact 
Info 

Country of 
Citizenship 

Primary 
Employment 

Location 
Employer 

US Work 
Authorization 
(Visa, Green 
Card, Etc) 

Justification* 

      

      

      

 

*The Justification section should clearly outline the rationale behind the individual's request for 

participation, the type of data they will have access to, and other pertinent information regarding 

their skill set/expertise. In providing justification for foreign participation there should be an 

explanation of why the proposed foreign participant is the only person available that can do the 

work and why you are unable to find a US citizen to do the work. Foreign participation should be 

unusual and limited to experts that are uniquely qualified to do the work. Requests that include 

work that any student or any student with a similar background could do will probably not be 

granted. The foreign participation requests need to state why a particular person or student is 

the only person that can do the work and why there is not a US citizen available. 

 


