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.  RECORD OF CHANGE

Revision | Date Sections Description
1.0 9 September, 2021 | N/A Original

.  PROJECT OVERVIEW

RFP Released 9 September, 2021
Deadline to be included in Initial Teaming List 16 September, 2021
Pitch Session (Optional) 28 September, 2021
Technical and Cost Proposal Due 4 November, 2021
Anticipated MxD Funding $500,000
Period of Performance 12 — 15 Months

[lIl.  INTRODUCTION

MxD: The Digital Manufacturing Institute is where innovative manufacturers go to forge their
futures. In partnership with the Department of Defense, MxD (also referred to as the Institute)
equips U.S. factories with the digital tools and expertise they need to begin building every part
better than the last. MxD’s core mission is to transform American manufacturing, by fully
integrating the digital thread across the manufacturing enterprise to reduce overall manufacturing
costs, stabilize and grow the manufacturing industrial base and improve US competitiveness
through the world.

MxD has invested over $120 million in more than 85 applied research and development projects
in areas including design, product development, systems engineering, future factories, agile and
resilient supply chains, and cybersecurity.

MxD operates from a nearly 75,000-square-foot innovation center near downtown Chicago. Its
future factory floor features some of the most advanced manufacturing equipment in the world,
which partners can use for experimentation and training on everything from augmented reality to
advanced simulation techniques.

MxD uses a broad and collaborative process to develop the Strategic Investment Plan (SIP) and
Technology Roadmap to ensure its technology, outreach, and education investments provide U.S.
manufacturing with the right skills, solutions, and tools to compete globally. A Request for
Proposal (RFP) is initiated when MxD desires new and creative solutions to problems and/or
advances in knowledge, understanding and technology for digital manufacturing and design.
Once the RFP topic is developed and approved, the MxD RFP will be posted to the MxD website
and represents the official notification to Proposal Teams of a request to submit the required
documents.

This RFP contains the following elements:
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Technical Summary: description of a specific technology objective

Program Overview: description of technical and program requirements

3. Proposal Preparation Information: background and guidance for the preparation of
required forms and instructions needed to submit a proposal to MxD

N

The RFP is available on the MxD website at https://mxdusa.org/projects/. Amendments to a MxD
RFP may be used to extend due dates, clarify procedural requirements, or modify technical
requirements. If an updated RFP is issued, the previous RFP will be rescinded. Proposal Teams
should carefully monitor the MxD website after an original posting of an RFP, up to the time of the
Technical Proposal and Cost Proposal submission date. Any revisions, amendments or updates
will appear in the same section of the website as the original solicitation. It is the responsibility of
the Proposal Team to monitor the MxD RFP updates and ensure their proposal meets the
solicitation requirements. MxD welcomes any comments or suggestions for improving the
contents of this guide. Please address them to projects@mxdusa.org.

MxD refers to the Proposal Team Lead as the non-Federal organization that submits a proposal
in response to a Request for Proposals. Proposal Team members are other participants on the
proposal and are further broken down into Recipient/Subrecipient relationships similar to a
prime/subcontractor relationship in traditional contracting.

Any questions regarding this solicitation must be provided to projects@mxdusa.org. The
guestions will be sent to the appropriate MxD and/or Government POC, and answers will be
published on the MxD website, if appropriate. Questions submitted within one week prior to a
deadline may not be answered.
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IV. TECHNICAL SUMMARY

PROBLEM STATEMENT

As manufacturing environments increase in complexity, scheduling systems must account for the
inevitable risks and uncertainties inherent to them. Traditional scheduling tools and manual
methods such as spreadsheets cannot respond dynamically to unexpected changes and quickly
become obsolete when disruptions do occur. These disruptions can include asset downtime when
a component fails, a sudden manpower shortage due to illness, or a critical part shortage when a
supplier delivery deadline is missed.

Scheduling is often tribal knowledge based, leaving critical decisions about production planning,
scheduling, and order sequencing inaccessible to the organization and contained within an
individual. Commercially available solutions and even scheduling capabilities added to enterprise
systems (e.g. MES, ERP, etc.) can be inflexible, don’t account for resource constraints, or are
independent of factory floor data. Improved scheduling can directly impact operational
performance in the form of increased throughput, more efficient machine utilization rates, and
improved worker productivity.

There are many barriers to implementation and adoption of these types of solutions.
Manufacturers often lack the expertise needed to properly implement the tools and are
unsuccessful with deployment. Some solutions are overly sensitive to changes and use static
constraints that make incorrect assumptions. They may often recommend schedule changes that
are not feasible and require auxiliary resources such as an unavailable crane to move parts or
extra workers.

There is often apprehension regarding cost and time investment, resistance to change within the
organization, and a belief that legacy lines/systems cannot provide valuable data. Ultimately,
manufacturers are unable to choose an optimal scheduling tool from available commercial
offerings, successfully deploy these solutions, and gauge return on investment (ROI). This is
especially true for SMMs who often have limited data, time, and resources to implement real-time
scheduling solutions.

To address these industry needs, MxD is funding the implementation and validation of a real-time,
dynamic scheduling and optimization solution that can provide manufacturers with actionable
insights into plant scheduling. The solution should incorporate factory floor data and demonstrate
ROI to manufacturers seeking to implement tools that address and optimize scheduling.

OBJECTIVES
The following objectives outline the key activities that MxD considers applicable for a successful
project. MxD’s recommended set of requirements are included under each objective, but the team
is encouraged to make justified, value-added changes to the requirements as they see fit.

1. Development of a Framework for Integration: Solution must interface with prevailing

legacy and/or enterprise systems (MES, ERP, etc.) that enables the tool to analyze
relevant data and independently recommend scheduling changes.
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The requirements for this objective are as follows:

o Develop a plan for ingesting data from multiple sources that can drive analytic
decisions and optimize scheduling. It is not uncommon for manufacturers to have
multiple enterprise systems running different software versions so the solution
must be able to access and utilize this data.

e The solution should use real-time data coming from the manufacturer’s production
systems and equipment sensors, where applicable.

2. Implementation with Manufacturer(s): Engage with a manufacturer(s) to identify a
subset of the factory or the appropriate line(s) within their facility to initiate and track a pilot
deployment.

The requirements for this objective are as follows:

¢ The manufacturer will drive the use case, KPIs, and success metrics.

e The Proposal Team should target use cases and manufacturers where sufficient
production data is present to provide meaningful insights and for which data is
sufficient to be utilized during the project period of performance.

e Determine an appropriate manufacturing use case based on data availability and
suitability towards demonstrating improvements in defined KPI.

e Protect proprietary information through anonymization as necessary. Determine
which data are sensitive/contain IP and determine a strategy for securing this data.

e The Proposal Team can choose any manufacturing paradigm or environment as
long as the outlined objectives and requirements are met and adequate data is
available to inform the tool.

3. Demonstrate and Prove Return-on-Investment (ROI): Create detailed case studies and
a guidebook to provide success stories and help other manufacturers build confidence
about what to expect when implementing a real-time, dynamic scheduling and optimization
solution.

The requirements for this objective are as follows:

e Using a commercially available, modified, or originally developed tool, the Proposal
Team should demonstrate and document the implementation process of a real-
time scheduling solution.

o Record both tangible and intangible ROI, best practices, and identify common
pitfalls to avoid when deploying these solutions. Though it can be difficult to
calculate ROI and translate it across different companies, improvements in
relevant metrics such as throughput, efficiency, productivity must be clear.

o If applicable, detail the change management process and the experience
proactively managing and overcoming resistance.

Through these objectives, the project primarily seeks to address the following general use cases.

Furthermore, it is expected that the Proposal Team will identify and propose with a manufacturer
to provide their own relevant use cases.
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e As a plant scheduler, | want to understand how delays in a process will affect
delivery time in order to inform scheduling.

e As a production supervisor, | want actionable insights to quickly respond to an
unexpected machine failure in order to reallocate resources and meet production
demand.

e As a production manager, | want visibility into machine utilization rates in order to
optimize allocation of resources and improve scheduling.

RFP Scope oF WORK
The above objectives must be completed within the following project constraints:

Period of Performance: 12 — 15 months
Anticipated MxD Funding: $500,000
Minimum Cost Share Contribution: $500,000

During the period of performance, the Proposal Team should engage the manufacturer(s) early
on to gain a deeper understanding of their needs, determine relevant metrics and KPlIs, and
further refine the requirements for their deliverables. The Proposal Team can choose to
implement and validate a commercially available, modified, or originally developed solution. They
will need to conduct initial market research and document the criteria used for choosing an off-
the-shelf solution from the numerous options commercially available or justify their use of a
modified or originally developed tool.

The development process should employ agile methodology. Thus, the Proposal Team should
have active engagement from manufacturing partners throughout the period of performance to
ensure the development is headed in a value-added direction. To support their solution, a
Proposal Team may choose to leverage relevant outcomes of previous MxD projects. This
includes a previous project, 16-04-02 Integrated Scheduling and Control for Real-Time Factory
Operations, which used process instrumentation feedback to drive dynamic scheduling in a virtual
environment.

Based on the timeline and funding amount, it should be noted that data integrity and retrofitting of
a manufacturer’s environment with sensors are considered outside the scope of this project
and should not be the main focus. The Proposal Team is expected to focus its proposal on a
scope that is realistic, achievable, and aligned with its unique subject matter expertise.

During the period of performance, the Proposal Team will produce deployable deliverables that
will be shared with the MxD membership in accordance with the Membership Agreement. The
recommended deliverables are listed below in Table 1, but the Proposal Team is encouraged
to include additional deliverables or provide value-added changes to the recommended
set of deliverables. As the team defines their deliverables, they should keep in mind that
the outcomes should be above and beyond what any one organization can produce alone.
They should fill a gap in industry and truly represent the mission of using federal funding
to advance the state of US manufacturing.
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IMPORTANT: If changes are made to the deliverables, the Proposal Team must provide the
reasoning and detail any assumptions to provide context for the changes. Their proposed set of
deliverables must align with MxD’s focus on achieving deployable outcomes and enabling the

transition of the research.

Table 1. Technical Deliverables

Deliverable Description Deliverable Due
Date (Month #)
Landscape Conduct an asset audit of enterprise systems, data Month 2
Assessment collection mechanisms (e.g. sensors), and define
baseline KPIs, metrics
Data Documentation of the data architecture and Month 4
Architecture and | integration framework including approach,
Integration diagrams, and considerations for compliance and
Framework security
Implementation | Implement a commercially available, modified, or Month 6
at Pilot originally developed scheduling solution at a
Manufacturer (s) | manufacturing site to validate their effectiveness
Guidebook A general guidebook detailing best practices for Month 11
choosing a scheduling solution and common pitfalls
to avoid
Detailed Case | A case study providing a detailed account of the Month 12
Study implementation with a focus on ROI and lessons
learned
Technical Demonstration of technical research and Month 12
Demonstrations | development outcomes in MxD’s factory or via
at MxD remote presentation
Developer Includes software documentation, integration Month 12
Documentation | documentation, documentation for modifications to
software, documentation of known bugs and issues

The Proposal Team is expected to develop a transition plan, which is detailed in Table 2 in Section
V. MxD is focused on supporting the transition of project outcomes to its membership in the form
of pilot integrations on their factory floors, follow-on research projects or commercialized products
available for use. Proposal Teams are expected to tailor their deliverables to their transition goals
in order to provide outcomes that have continuing impact after the period of performance is
complete. Pilot deployments and actionable transition plans are a priority for MxD to help
maximize the benefits of funded research to the membership and ultimately, help increase
the competitiveness of the US manufacturing base through new technological
advancements. Thus, it is important that proposals emphasize not just technical merit but
transition and deployment.
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V. PROGRAM REQUIREMENTS

COLLABORATION

Participation in this program requires collaboration with a team of organizations with diverse
capabilities. Competitive teams should include representation from the manufacturing base,
academia, solution/service providers, and systems integrators.

Each Proposal Team must include participation by a manufacturer to drive use case and
operational requirements. The manufacturer(s) are expected to define technical requirements,
drive the business case for project outcomes and serve as a pilot manufacturer for test and
validation of the solution. The most competitive proposals will identify and pilot use cases
at both a SMM and a large manufacturer.

The Proposal Preparation Information section outlines the opportunities that MxD provides to
facilitate proposal team development:

e Teaming List: MxD will collect contact information from parties interested in teaming during
the first weeks of the proposal period and will then disseminate the compiled list of
contacts to the responders via email.

e Pitch Session: MxD will host a Pitch Session to provide organizations and/or teams the
opportunity to share a snapshot of their solution approach and allow them to identify
synergies with other interested parties.

¢ Participation in the Teaming List and Pitch Session is optional and NOT required in order
to submit a proposal.

PROGRAM MANAGEMENT

MxD will be responsible for managing the project to ensure the team meets all the technical
objectives and requirements proposed within the project’s period of performance and budget. The
MxD Project Manager will coordinate with Principal Investigators (Pls) of the Proposal Team to
manage the program following MxD’s project processes. The Director of R&D Projects, in
coordination with the assigned MxD Project Manager, will monitor technical performance and
project costs of the associated Enterprise Award Agreement (EAA), the agreement that governs
a project awarded by MxD to the Proposal Team Lead. Proposal Teams will submit the reports
listed below in Table 2 to their identified Project Manager to fulfill their reporting requirements.
These reports will be internally accessed by the MxD Director of R&D Projects, the Government,
the Project Manager and other authorized MxD staff members in the course of their official duties.
Technology advancements will be summarized at least annually in order to support reporting to
the Executive Committee, Technical Advisory Committee, MxD Members, and the Government,
when applicable.
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Table 2. Program Deliverables

Deliverable Description

Project Immersion Workshop

Face to face meeting with manufacturer(s) including stakeholders from
key business units to review project transition plan and define pilot
requirements.

Transition Plan

Written plan for successful transition of project outcomes after period
of performance including technology integration, educational
distribution, and potential commercialization.

Monthly Technical and
Financial Reports

Monthly report from the Project Team Lead including the financial and
technical status of the project.

Member Technical Reviews

Presentation encompassing all technical advancements made prior to
key milestone and presented to the MxD Project Manager, members
of the Technical Advisory Committee, and other interested MxD
members.

Presentations at MxD

Presentation and demonstration of developed technology presented in
person at MxD.

Annual Patent Reports

Report of inventions and subcontracts

Intellectual Property Reports

Participants must promptly notify the MxD Project Manager apprised
of Project IP created, filing status, claims against the Project IP, and
BIP licensed to other Members.

Safety Accident/Incident
Report

Participants must report any major accident/incident (including fire)
resulting in any one or more of the following situations: one or more
fatalities or one or more disabling injuries; damage of Government
property exceeding $10,000; impact to Project planning or production
schedules or degradation of the safety of equipment under contract.
Such report will also identify potential hazards requiring corrective
action.

Draft Final Technical Report

Draft report must include a comprehensive, cumulative, and
substantive summary of all technical advancements and significant
accomplishments achieved during the project.

Final Technical Report

See above

Project Team Lead Release

Release by Project Team Lead confirming scope of work to be
complete.

Property Report

List of all MxD funded equipment and planned disposition

Final Patent Report

Report of inventions and subcontracts

TRAVEL REQUIREMENTS

Proposals should include funding for four (4) trips per year for two (2) people for each member of
the Proposal Team. These trips will be used for face-to-face meetings and presenting to the MxD
membership. These trips may be for travel to MxD or to another location at the request of MxD
(e.g., a conference, workshop, showcase, etc.). For estimation purposes, use Chicago, IL as the
destination. Proposals may include additional funding for travel to pilot site for implementation
and testing with proper justification.

PERIOD OF PERFORMANCE REQUIREMENTS

Proposed projects should be no more than fifteen months in duration. Please note that projects
are initiated once an EAA is signed, therefore, the project duration must include the
subcontracting of all project participants between the Proposal Team Lead and each member of

the Proposal Team.

Request for Proposal
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OWNERSHIP OF DELIVERABLES AND INTELLECTUAL PROPERTY

To accelerate digital adoption, cybersecurity, and workforce development across the U.S.
manufacturing sector and to support the increased priority from our funding partners to transition
project technology, MxD desires to own or co-own all the rights to intellectual property (IP) created
during the project (Foreground IP or Project IP). It is the expectation that a member of the
Proposal Team will co-own or will have a non-exclusive, non-transferable license to use the
Foreground IP it creates. MxD will negotiate in good faith to achieve this result. MxD expects that
the IP Management Plan (Attachment 1b) submitted with this proposal will reflect this position.
MxD will have no rights to pre-existing intellectual property (Background IP) belonging to any
member of the Proposal Team except as may be expressly agreed to in the Project documents.
It is important to note that MxD will consider proposals that do not meet this request; proposals
with IP Management Plans that reflect this will be favorably reviewed.

FUNDING REQUIREMENTS

MxD anticipates awarding one project for no more than $500,000 of Federal Funding, not
inclusive of required cost share, under the MxD-21-06 RFP. MxD reserves the right to fund all,
some or none of the Technical Proposals received under issued RFPs. Final award amounts will
be adjusted accordingly based on proposals received and subsequent evaluations.

This project requires a minimum 1-to-1 Cost Share in aggregate by the Proposal Team. For every
dollar of Federal funding awarded, the Proposal Team must contribute at least a dollar of in-kind
effort or cash. Thus, the Proposal Team in aggregate will need to provide at minimum 50% of the
total project cost (inclusive of labor, equipment, materials, indirect, etc.) in cost share. This cost
share can be in-kind or cash and can be distributed among the members of the Proposal Team
however the team decides. Cost share must be accounted for in the cost proposal, as described
in the Cost Development Guide found in the Proposal Preparation Kit.

Neither MxD nor the U.S. Government has any responsibility for costs associated with Technical
Proposal or Cost Proposal development, submissions, or pre-award negotiations.

If down selected, the Proposal Team must submit substantiating documentation for all Proposal
Team Member costs (including cost share) and MxD will complete a comprehensive cost analysis
(including cost reasonableness and cost realism) prior to award. In addition, the Government
Agreements office may conduct a cost analysis of all submitted cost proposals to approve the
project. Approval of the Cost Proposal and Technical Proposal by the Government Agreements
office and the DoD Program Manager is required for all MxD projects.

NOTE: Project award timelines are subject to approval of the project plan by the government
and the allotment of funds from the government.
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https://www.lawinsider.com/clause/ownership-of-deliverables

mxdusa.org 1415 N. Cherry Avenue
@mxdinnovates Chicago, IL 60642

info@mxdusa.org (312) 281-6900

VI.  ELIGIBILITY

MXD MEMBERSHIP

This RFP is open to the public; any organizations regardless of membership status may submit a
Technical Proposal and Cost Proposal in response to this RFP. However, the MxD Membership
Agreement must be fully executed with every Proposal Team member prior to project award. Any
non-MxD members of the Proposal Team are encouraged to review the Membership Agreement
prior to submission and to direct questions to MxD’s Director of Business Development, Tony
Papke (tony.papke@mxdusa.org). For more information on how to become a MxD Member,
please visit the MxD Membership page on our website.

Federally Funded Research and Development Centers (FFRDCs) and Government entities
(Government/National laboratories, military educational institutions, etc.) are subject to applicable
direct competition limitations and cannot propose to RFPs in any capacity unless they address
the following conditions:

° FFRDCs or Government entities may not exclusively team on any specific proposal
team.
° FFRDCs must clearly demonstrate that the proposed work is not otherwise available

from the private sector and must also provide a letter on letterhead from their
sponsoring organization citing the specific authority establishing their eligibility to
compete with industry and propose to solicitations utilizing Government funding.

. Government entities must clearly demonstrate that the work is not otherwise available
from the private sector and provide written documentation citing the specific statutory
authority, as well as, where relevant, contractual authority, establishing their ability to
propose to solicitations utilizing government funding.

Government agencies interested in participating in MxD RFPs as part of Proposal Team should
notify MxD in advance of Proposal submission. For RFPs utilizing Federal funding, special
agreements and considerations may need to be implemented to enable participation.

NOTIFICATION OF PARTICIPATION BY FOREIGN FIRMS & NON-U.S. CITIZENS

Membership in MxD shall be granted only to U.S. companies, firms, organizations, institutions, or
other entities organized or existing under the laws of the United States, its territories, or
possessions (as defined in Section 120.15 of International Traffic in Arms Regulations, 22 CFR §
120 et. seq. (“ITAR")).

Membership and project participation (or participation in projects without membership status) will
be granted on a case-by-case basis at the sole discretion of the MxD Senior Leadership Team
upon approval of the U.S. Government for any of the following:

e Any agency or instrumentality of a foreign government;

e Companies, firms, organizations, institutions, or other entities not organized or existing
under the laws of the United States (as defined in Section 120.16 of the ITAR); and

e Non-U.S. Citizens.

In such event, all Members will be notified immediately of the foreign entity’s role.
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If a Member is a Corporation with subsidiaries or affiliates, its membership will include its wholly-
owned and controlled and majority-owned and controlled U.S. subsidiaries and affiliates who
qualify as a U.S. person under Section 120.15 of the ITAR.

It is a requirement that work related to the project must be completed in the U.S. by people legally
authorized to work in the U.S. All proposed project participation by non-U.S. Citizens must be
disclosed to MxD on Attachment 2c MxD Foreign Firms, Travel, & Non-U.S. Citizens at least 60
days prior to proposed participation. Written approval of foreign firms and/or non-U.S. Citizens
must be received by the member of the Proposal Team from MxD prior to commencing work.

VIl.  TECHNICAL & COST PROPOSAL EVALUATION

EVALUATION PROCESS
An MxD Evaluation Board (EB) will review and evaluate each submitted Technical Proposal
utilizing the evaluation criteria specified in the following section.

The EB may consist of recognized experts from industry and academia and key government
stakeholder representatives (when appropriate). MxD representatives, such as the Director of
R&D Projects, and respective Project Managers, may participate in and lead EB meetings. All
members of the EB will need to meet strict standards of personal and organizational conflict of
interest. The evaluators may be supported by subject matter experts to review and comment
upon the proposed work.

Through its deliberations, the EB will determine “selectability” of each submission. Selectability
determination incorporates average EB score, judgement of market impact, and budget
availability. The EB will identify a list of all proposed Technical Proposals that are “selectable for
negotiation” leading to a subagreement award, along with their associated evaluation scores, to
the Project Manager. The Director of R&D Projects, with the consultation of other MxD
representatives, will determine which subset of the proposed Technical Proposals deemed
“selectable for negotiation” will be down selected for negotiations. This determination will take into
account the EB’s recommendation, funding availability, alignment with MxD’s SIP as well as
external stakeholder requirements (when applicable).

EVALUATION CRITERIA

MxD’s primary goal is to apply digital manufacturing technologies to solve business problems. To
this end, successful proposers must demonstrate an understanding of both the business needs
as well as the technology solutions. Proposals should provide a clear explanation of how the
solutions address business problems and technical requirements outlined in the RFP, any
assumptions, and considerations for deployment of developed solution through a pilot.

Each proposal is evaluated by a specific set of criteria. Below are the Proposal Evaluation
criteria for this RFP:
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Proposal Evaluation Criteria

Order of
Importance

Requirements Compliance

Clearly articulates how the team will meet all the capabilities required by the
RFP

Proposed solution clearly addresses problem statement and use cases
identified in RFP

Clear identification of assumptions, risks, and mitigations; proposed
deliverables align with requirements

Program management plan meets requirements in the RFP and is
reasonable for the scope of work described in the technical proposal

1

Methodology

Clear and concise work effort scope targeted at problem statement
Proposed effort of direct relevance to RFP

Clear identification of barriers to implementation and explanation of how
they will be overcome

Innovative methodology with high-potential for market impact
Significant and impactful use of external resources
Methodology demonstrates scientific and technical merit

SMART metrics and KPlIs identified and described and demonstrate clear
understanding of proposed work

Provides a maturity level assessment of both current and future state of
technology with substantiation of assessed levels

Deliverables are fully described and identified

Transition Plan

Transition plan clearly articulates all project results and application into
commercial and/or government products, systems and applications

Plan includes detailed descriptions of project results,
risks/assumptions/mitigations, all required actions and timing, detailed
funding and ROI strategy, key milestones, schedule and go/no-go decision
points

Proposed team includes appropriate representation from supply chain,
researchers and industrial partners

Transition tasks and partners identified and thoroughly defined, both to
MxD members and the broader industry

Solution and strategy to rapidly enable the adoption of the new
technologies across the US manufacturing base is presented

Clearly defined IP ownership and innovative licensing strategies designed
for rapid adoption of the new technologies

Discussion of future transition and/or commercialization demonstrates a
clear understanding of the industry and possible markets for the technology
Benefits of technology are clearly defined and substantiated.

Request for Proposal
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Team Qualifications 4

¢ Members of proposed team are highly qualified to accomplish project tasks
with clear delineation of roles and responsibilities

¢ Solid evidence of commitment by team members, such as letters of
commitment from their companies

e Team members have unique capabilities that are directly associated with
the target technology

e Team includes a broad mix of capabilities and experiences to ensure
success along with the commitment of top-tier facilities to accomplish alll
project tasks.

Cost Factors 5

o Proposed cost estimates are reasonable and realistic for the proposed
work effort

e The minimum cost share outlined in the RFP has been met or exceeded

e Cost share is clearly defined and directly applicable to the performance
and success of the project

e Cost share value is readily discernable
e Cost share from partners is documented with letters of commitment.

Vill.  PROJECT AWARDS

CONTRACT

MxD projects will be funded under the MxD Technology Investment Agreement (TIA), Contract
Number W15QKN-19-3-0003 between MxD and the Government. All contractual negotiations
related to RFPs will be executed by MxD. Funds will be distributed to the Proposal Team Lead
selected through the evaluation/selection process utilizing an Enterprise Award Agreement
(EAA). EAAs are usually Cost Reimbursement/Cost Share agreements; Milestone Payment/Cost
Share based EAAs will be considered upon request.

MxD has provided an EAA template within the PPK for Proposal Teams to review prior to proposal
submission. The EAA should not be submitted with the proposal. After receiving a notification
of down selection, MxD will request the down selected Proposal Team to officially begin contract
review and negotiations. MxD would prefer to execute an EAA only with the Proposal Team Lead.
Once the EAA is executed, the Proposal Team can begin working on the project. When applicable,
it is the sole responsibility of the Proposal Team Lead to issue contracts with applicable flow down
clauses outlined in the EAA to any subcontractors, consultants, and any suppliers.

FINAL TECHNICAL PROPOSAL & COST PROPOSAL REVISIONS

MxD reserves the right to negotiate the cost and scope of the proposed work with the Proposal
Team that has been down selected prior to award. MxD will facilitate the creation of a Statement
of Work with the Proposal Team including technical scope modifications and program
management aspects. All members of the down selected Proposal Team who intend to pursue
selection are required to participate in the proposal revision process prior to award. For example,
MxD may request that the organizations revise the technical scope to better align to RFP
requirements.
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IX. PROPOSAL PREPARATION INFORMATION

This Proposal Preparation Information section offers detailed instructions on how to respond to this
RFP; the Proposal Preparation Kit (PPK) includes the required proposal templates and reference
documents on how to complete the templates. Together, the Proposal Preparation Information
and PPK are intended to provide the basic information necessary for assembling complete
proposals.

NOTE: MxD recommends Proposal Teams review the Request for Proposal Technical
Summary & Program Overview prior to the PPK.

X.  TEAMING OPPORTUNITIES

TEAMING LIST

To facilitate proposal teaming, MxD will collect contact information from parties interested in
teaming during the first week of the proposal period. MxD will then disseminate the compiled list
of contacts to the responders via email. If you are interested in submitting your contact info to this
distributed list, please email projects@mxdusa.org by 5:00PM Central Time, September 16, 2021
with the following information:

“Subject: MxD-XX-XX RFP Teaming

[Organization Name]

[Name of Contact]

[Email address of contact]

[1 sentence description of expected contributions to Proposal]

| agree to have the information herein disseminated to other organizations that have
indicated interest in teaming for MxD’s RFP 21-06.”

PITCH SESSION

Additionally, MxD will host a Pitch Session on Tuesday, September 28, 2021 to provide
organizations and/or teams the opportunity to share a snapshot of their solution and receive
preliminary feedback from the MxD community. It will also serve as an excellent teaming
opportunity for individuals and groups to identify synergies between their pitches. Pitch Session
registration information will be posted at www.mxdusa.org/projects. Participation in the Pitch
Session is not required to submit a Technical Proposal and Cost Proposal.

Xl.  SUBMISSION INSTRUCTIONS

SUBMISSION DETAILS

Each Proposal Team must submit their Technical Proposal and Cost Proposal no later than
5:00PM Central Time, November 4, 2021. All submissions must be made electronically to
projects@mxdusa.org. Please include the RFP designation (e.g., “MxD-<XX>-<XX> — <RFP
Title> - <Proposal Team> - <Proposal Title>") in the subject line of the email.
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REQUIRED PROPOSAL DOCUMENTATION

The following section provides guidance on the necessary documentation, templates and
submission formats required to submit a Technical Proposal and Cost Proposal in response to
this RFP. Below are the documents (organized by PPK folder) that must be completed and
submitted by the due date:

Required Proposal Documentation

Title Document Template Submission
Format
Attachment 1a
Technical MxD Technical
PDF
Proposal Proposal
Template.docx
Resume(s) of
the Principal
Technical Proposal Investigator and N/A PDF
Key Technical
ONE PER PROPOSAL TEAM Personnel
Letter(_s) of N/A PDE
Commitment
Intellectual Attachment 1b
Property MxD IP
XLS
Management Management
Plan (IPMP) Plan.xlsx
Attachment 2a
Cost Proposal Project Cost XLS
Proposal
Template.xlsm
Cost Proposal
and Participant [C):ertification . Attachment_Zb
Cost Narrative Cost Narrative PDF
Template.docx
ONE PER PROPOSAL TEAM Certification of Attachment 2c
Foreign Firms, Foreign Firms, PDE
Travel and Non- | Travel, & Non-U.S.
U.S. Citizens Citizens.docx

e Each Proposal Team must submit one Technical Proposal (Attachment 1a). The
instructions for completing the Technical Proposal are in the Technical Proposal template
provided in the PPK folder. All questions are required, and attachments should be
included.

e Each Proposal Team must submit one completed IP Management Plan (Attachment 1b)
for the entire team with the Proposal. Instructions for completing the IPMP are provided in
the template. The IPMP must contain Background Intellectual Property (BIP), Project
(Foreground) IP, and assertions of limited rights to the Government.

e Each Proposal Team must submit one Cost Proposal (Attachment 2a) including the
Cost Narrative (Attachment 2b) that is a summary or “roll-up” of all Proposal costs
including cost share. Please reference the MxD Cost Proposal Development Guide for
instructions on how to develop the Cost Proposal. An example Cost Proposal Excel Sheet
and Cost Narrative are provided for reference. Proposal Teams should be prepared to
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provide substantiating documentation for all Proposal Team Member costs within
two weeks of down selection if the proposal is down selected.

e Each Proposal Team must submit one Certification of Foreign Firms, Travel and Non-
U.S. Citizens (Attachment 2c) with information from every Proposal Team member. If
there is personally identifiable information, separate certifications may be submitted

e The EAA is provided for review prior to submission. The EAA should not be submitted
with the proposal.

Proposals that do not include the minimum requirements identified in the RFP will be deemed
non-responsive and will not be evaluated.
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