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.  RECORD OF CHANGE

Revision | Date Sections Description
1.0 17 Nov, 2021 N/A Original

.  PROJECT OVERVIEW

RFP Released 17 November, 2021
Team Formation List Updated on Rolling Basis
Team Formation Opportunity (Optional) 11 January, 2022
Technical and Cost Proposal Due 24 February, 2022
Anticipated MxD Funding $500,000
Period of Performance 9 Months

. INTRODUCTION

MxD: The Digital Manufacturing Institute is where innovative manufacturers go to forge their
futures. In partnership with the Department of Defense, MxD (also referred to as the Institute)
equips U.S. factories with the digital tools and expertise they need to begin building every part
better than the last. MxD’s core mission is to transform American manufacturing, by fully
integrating the digital thread across the manufacturing enterprise to reduce overall manufacturing
costs, stabilize and grow the manufacturing industrial base and improve US competitiveness
through the world.

MxD has invested over $120 million in more than 85 applied research and development projects
in areas including design, product development, systems engineering, future factories, agile and
resilient supply chains, and cybersecurity.

MxD operates from a nearly 75,000-square-foot innovation center near downtown Chicago. Its
future factory floor features some of the most advanced manufacturing equipment in the world,
which partners can use for experimentation and training on everything from augmented reality to
advanced simulation techniques.

MxD uses a broad and collaborative process to develop the Strategic Investment Plan (SIP) and
Technology Roadmap to ensure its technology, outreach, and education investments provide U.S.
manufacturing with the right skills, solutions, and tools to compete globally. A Request for
Proposal (RFP) is initiated when MxD desires new and creative solutions to problems and/or
advances in knowledge, understanding and technology for digital manufacturing and design.
Once the RFP topic is developed and approved, the MxD RFP will be posted to the MxD website
and represents the official notification to Proposal Teams of a request to submit the required
documents.

This RFP contains the following elements:

1. Technical Summary: description of a specific technology objective
2. Program Overview: description of technical and program requirements
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3. Proposal Preparation Information: background and guidance for the preparation of
required forms and instructions needed to submit a proposal to MxD

The RFP is available on the MxD website at https://mxdusa.org/projects/. Amendments to a MxD
RFP may be used to extend due dates, clarify procedural requirements, or modify technical
requirements. If an updated RFP is issued, the previous RFP will be rescinded. Proposal Teams
should carefully monitor the MxD website after an original posting of an RFP, up to the time of the
Technical Proposal and Cost Proposal submission date. Any revisions, amendments or updates
will appear in the same section of the website as the original solicitation. It is the responsibility of
the Proposal Team to monitor the MxD RFP updates and ensure their proposal meets the
solicitation requirements. MxD welcomes any comments or suggestions for improving the
contents of this guide. Please address them to projects@mxdusa.org.

MxD refers to the Proposal Team Lead as the non-Federal organization that submits a proposal
in response to a Request for Proposals. Proposal Team members are other participants on the
proposal and are further broken down into Recipient/Subrecipient relationships similar to a
prime/subcontractor relationship in traditional contracting.

Any questions regarding this solicitation must be provided to projects@mxdusa.org. The
guestions will be sent to the appropriate MxD and/or Government POC, and answers will be
published on the MxD website, if appropriate. Questions submitted within one week prior to a
deadline may not be answered.
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IV. TECHNICAL SUMMARY

PROBLEM STATEMENT

A core value of Industry 4.0 is that factory equipment will become smarter in how it is monitored
and maintained using IloT (Industrial Internet of Things) and intelligent sensors, raising the bar
on asset performance requirements. Today, most preventative maintenance is performed using
a schedule-based maintenance system which is based on statistical analysis of historical data
such as MTBF (Mean Time Between Failure) to determine when a piece of equipment should be
serviced. However, with the advances in sensor technologies and predictive software solutions
that are currently in the market there is now a demand in the manufacturing industry for upgrading
legacy preventative maintenance systems with a more proactive approach using either Condition
Based Maintenance or Atrtificial Intelligence (Al) Based Maintenance.

e Condition Based Maintenance uses actual asset condition to decide when preventative
maintenance will be needed (i.e., turbidity in lubrication oil, motor amperage).

o Artificial Intelligence (Al) Based Maintenance uses algorithms aggregating data in real
time to determine asset condition and thus predict maintenance needs (i.e., pressure
changes at pump exit).

These new methodologies can help provide foresight to operations leaders on when equipment
will need to be serviced which avoids unnecessary repairs, costly shutdowns from failures, and
degradation of operating efficiency. In addition, other key indicators such as output or machine
performance can be benchmarked to create thresholds for prompting maintenance activity or
investigation.  While these new methodologies can provide numerous benefits, many
manufacturers lack the resources to effectively select, implement, and operate these new
systems.

This project seeks to fund the development of a comprehensive playbook for designing and
implementing a predictive maintenance solution for manufacturing equipment and share ROlI,
overall equipment effectiveness (OEE), and other key metrics. The project may look at discrete
and/or process-based manufacturing environments. Additionally, by using Digital Twins,
predictive maintenance could be simulated to better understand the effect of failure modes on
equipment uptime and performance. The goal of this project is not to develop a new predictive
algorithm, but rather to provide a practical roadmap for manufacturers to follow in the adoption of
these new tools and technologies. Details into various sensors needed, the handling of data, and
analytics performed should all be considered within scope of this project.
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OBJECTIVES

The following objectives outline the key activities that MxD considers applicable for a successful
project. MxD’s recommended set of requirements are included under each objective, but the
team is encouraged to make value-added changes to the requirements as they see fit. These
changes should be justified in their proposal. The objectives below are listed in a rough
chronological order based on a general concept of project execution but accomplishing tasks in
this specific order is not a requirement. MxD encourages agile development on its projects to
ensure that the deliverables are shaped and validated by customers and key stakeholders
throughout the period of performance.

The key objectives are defined below:

1. Development of a framework for integration: Both a condition based and artificial
intelligence based predictive maintenance system will involve utilizing sensors or other
IIOT devices to collect data from the various equipment or processes. Create a framework
for integrating sensor data into a predictive maintenance software solution.

The requirements for this objective are as follows:
¢ Develop a plan for integrating various types of data from different sensors and
possibly in different formats.
e The solution should use actual real-time data coming from the manufacturer’'s
production equipment or processes.

2. Implementation with a manufacturer: Engage with a manufacturer to identify specific
equipment or processes to initiate and track a pilot deployment.

The requirements for this objective are as follows:

e The manufacturer will drive the use cases, KPIs, and other success metrics.
The Proposal Team should target use cases and manufacturers where sufficient
data is present to provide meaningful insights and for which data is sufficient to be
utilized during the project period of performance.

e Determine an appropriate manufacturing use case based on data availability
and suitability towards demonstrating improvements in defined KPI.

e Protect proprietary information by defining which data are sensitive/contain IP
and determine a strategy for securing this data.

e The Proposal Team can choose any manufacturing equipment or process if the
outlined objectives and requirements are met, and adequate data is available to
inform the solution.

3. Demonstration and documentation: Create a detailed case study, implementation
playbook, and executive summary report that provides success stories and helps other
manufacturers build confidence when implementing a solution for predictive maintenance.

The requirements for this objective are as follows:
e Using a commercially available, modified, or originally developed tool, the Proposal

Team should demonstrate and document the implementation process of
a predictive maintenance solution.
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¢ Provide documentation on what framework was chosen and why and how it can
be used to satisfy the larger goal of creating a single system that could integrate
data from all equipment or production stages in an organization.

¢ Record both tangible and intangible ROI, best practices, and identify common
pitfalls to avoid when deploying these solutions. Though it can be difficult to
calculate ROI and translate it across different companies, improvements in
relevant metrics such as throughput, efficiency, or productivity must be clear.

o If applicable, detail the change management process and the experience
proactively managing and overcoming resistance.

Through these objectives, the project primarily seeks to address the following general use
cases. Furthermore, it is expected that the Proposal Team will identify and propose with a
manufacturer to provide their own relevant use cases.

e As an Operations Manager, | want to use predictive maintenance to increase OEE in
my plant, by reducing the number of unplanned equipment failures.

¢ As a Maintenance Manager, | want runway to know when a piece of equipment is
beginning to fail so that | can order the necessary components for the specific failure
mode that is occurring or expected to minimize turnaround time.

e AsaSmall and Medium Manufacturer, | want to know how to implement a predictive
maintenance system in my plant cost effectively from specific sensors and cloud
integration to expected ROI.

RFP Scope oF WORK

The above objectives must be completed within the following project constraints:
Period of Performance: 9 months

Anticipated MxD Funding: $500,000

Minimum Cost Share Contribution: $500,000

During the period of performance, the Proposal Team will produce deployable deliverables that
will be shared with the MxD membership in accordance with the Membership Agreement. The
recommended deliverables are listed below in Table 1, but the Proposal Team is encouraged
to include additional deliverables or provide value-added changes to the recommended
set of deliverables.

IMPORTANT: If changes are made to the deliverables, the Proposal Team must provide the
reasoning and detail any assumptions to provide context for the changes. Their proposed set of
deliverables must align with MxD’s focus on achieving deployable outcomes and enabling the
transition of the research.
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Table 1. Technical Deliverables

Deliverable Description Deliverable Due
Date (Month #)
Landscape Conduct an asset audit of equipment Month 2
Assessment and enterprise systems, data collection

mechanisms (e.g. sensors),

and define baseline KPIs / metrics.
System Architecture Documentation of the system architecture Month 3

and Integration Framework | and integration framework including

approach and diagrams.

Network Architecture Documentation of the network architecture Month 4

including approach, diagrams, and

considerations for compliance and security.

Implementation Implement a commercially available, modified, Month 6
at Pilot or originally developed predictive
Manufacturer maintenance solution in a manufacturing
facility to validate its effectiveness.
Guidebook A general guidebook detailing best practices Month 8

for other manufacturers to follow

when choosing a similar predictive
maintenance technology stack and common
pitfalls to avoid. As well as provide
documentation on what framework was chosen
and why and how it can be used to satisfy the
larger goal of creating a single system that
could integrate data from all equipment and
stages in the production process.

Detailed Case A case study providing a detailed account of Month 9
Study the implementation with a focus on ROI and
lessons learned.
Technical Demonstration of technical research Month 9
Demonstrations and development outcomes in MxD’s factory or
at MxD via remote presentation.
Developer Includes software documentation, Month 9
Documentation integration documentation, documentation for

modifications to software, documentation of
known bugs and issues.

The Proposal Team is expected to develop a transition plan, which is detailed in Table 2 in Section
V. MxD is focused on supporting the transition of project outcomes to its membership in the form
of pilot integrations on their factory floors, follow-on research projects or commercialized products
available for use. Proposal Teams are expected to tailor their deliverables to their transition goals
in order to provide outcomes that have continuing impact after the period of performance is
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complete. Pilot deployments and actionable transition plans are a priority for MxD to help
maximize the benefits of funded research to the membership and ultimately, help increase
the competitiveness of the US manufacturing base through new technological
advancements. Thus, it is important that proposals emphasize not just technical merit but
transition and deployment.
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V. PROGRAM REQUIREMENTS

COLLABORATION

Participation in this program requires collaboration with a team of organizations with diverse
capabilities. Competitive teams should include representation from the manufacturing base,
academia, solution/service providers and standards bodies.

Each Proposal Team must include participation by a manufacturer to drive use case and
operational requirements. The manufacturer(s) are expected to define technical requirements,
drive the business case for project outcomes and serve as a pilot manufacturer for test and
validation of the solution. It is encouraged that the Tier 1 or Tier 2 Manufacturing Member provide
the research testbed site but this is not required if an alternative location aligns better with the
team’s transition plan.

There is no requirement for a standards organization to be included on the Proposal Team but it
is recommended that the Proposal Team collaborate with industrial standards bodies to better
inform their draft standards and help popularize their work to increase the potential for
endorsement in the future.

The Proposal Preparation Information section outlines the opportunities that MxD provides to
facilitate proposal team development:

e Team Formation List: MxD will collect contact information from parties interested in team
formation during the first month of the proposal period and will then disseminate the
compiled list of contacts to the responders via email.

e Team Formation Opportunity: MxD will host a Team Formation Opportunity to provide
organizations and/or teams the opportunity to share a snapshot of their solution approach
and allow them to identify synergies with other interested parties.

e Participation in the Team Formation List and Team Formation Opportunity is optional and
NOT required in order to submit a proposal.

PROGRAM MANAGEMENT

MxD will be responsible for managing the project to ensure the team meets all the technical
objectives and requirements proposed within the project’s period of performance and budget. The
MxD Project Manager will coordinate with Principal Investigators (PIs) of the Proposal Team to
manage the program following MxD’s project processes. The Director of R&D Projects, in
coordination with the assigned MxD Project Manager, will monitor technical performance and
project costs of the associated Enterprise Award Agreement (EAA), the agreement that governs
a project awarded by MxD to the Proposal Team Lead. Proposal Teams will submit the reports
listed below in Table 2 to their identified Project Manager to fulfill their reporting requirements.
These reports will be internally accessed by the MxD Director of R&D Projects, the Government,
the Project Manager and other authorized MxD staff members in the course of their official duties.
Technology advancements will be summarized at least annually in order to support reporting to
the Executive Committee, Technical Advisory Committee, MxD Members, and the Government,
when applicable.
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Table 2. Program Deliverables

Deliverable Description

Project Immersion Workshop

Face to face meeting with manufacturer(s) including stakeholders from
key business units to review project transition plan and define pilot
requirements.

Transition Plan

Written plan for successful transition of project outcomes after period
of performance including technology integration, educational
distribution, and potential commercialization.

Monthly Technical and
Financial Reports

Monthly report from the Project Team Lead including the financial and
technical status of the project

Member Technical Reviews

Presentation encompassing all technical advancements made prior to
key milestone and presented to the MxD Project Manager, members
of the Technical Advisory Committee, and other interested MxD
members.

Presentations at MxD

Presentation and demonstration of developed technology presented in
person at MxD

Annual Patent Reports

Report of inventions and subcontracts

Intellectual Property Reports

Participants must promptly notify the MxD Project Manager apprised
of Project IP created, filing status, claims against the Project IP, and
BIP licensed to other Members.

Safety Accident/Incident
Report

Participants must report any major accident/incident (including fire)
resulting in any one or more of the following situations: one or more
fatalities or one or more disabling injuries; damage of Government
property exceeding $10,000; impact to Project planning or production
schedules or degradation of the safety of equipment under contract.
Such report will also identify potential hazards requiring corrective
action.

Draft Final Technical Report

Draft report must include a comprehensive, cumulative, and
substantive summary of all technical advancements and significant
accomplishments achieved during the project.

Final Technical Report

See above

Project Team Lead Release

Release by Project Team Lead confirming scope of work to be
complete

Property Report

List of all MxD funded equipment and planned disposition

Final Patent Report

Report of inventions and subcontracts

TRAVEL REQUIREMENTS

Proposals should include funding for four (4) trips per year for two (2) people for each member of
the Proposal Team. These trips will be used for face to face meetings and presenting to the MxD
membership. These trips may be for travel to MxD or to another location at the request of MxD
(e.g., a conference, workshop, showcase, etc.). For estimation purposes, use Chicago, IL as the
destination. Proposals may include additional funding for travel to pilot site for implementation
and testing with proper justification.

PERIOD OF PERFORMANCE REQUIREMENTS

Proposed projects should be no more than nine months in duration. Please note that projects are
initiated once an EAA is signed, therefore, the project duration must include the subcontracting of
all project participants between the Proposal Team Lead and each member of the Proposal Team.
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OWNERSHIP OF DELIVERABLES AND INTELLECTUAL PROPERTY

To accelerate digital adoption, cybersecurity, and workforce development across the U.S.
manufacturing sector and to support the increased priority from our funding partners to transition
project technology, MxD desires to own or co-own all the rights to intellectual property (IP) created
during the project (Foreground IP or Project IP). It is the expectation that a member of the
Proposal Team will co-own or will have a non-exclusive, non-transferable license to use the
Foreground IP it creates. MxD will negotiate in good faith to achieve this result. MxD expects that
the IP Management Plan (Attachment 1b) submitted with this proposal will reflect this position.
MxD will have no rights to pre-existing intellectual property (Background IP) belonging to any
member of the Proposal Team except as may be expressly agreed to in the Project documents.
It is important to note that MxD will consider proposals that do not meet this request; proposals
with IP Management Plans that reflect this will be favorably reviewed.

FUNDING REQUIREMENTS

MxD anticipates awarding one project for no more than $500,000 of Federal Funding, not
inclusive of required cost share, under the MxD-21-14 RFP. MxD reserves the right to fund all,
some or none of the Technical Proposals received under issued RFPs. Final award amounts will
be adjusted accordingly based on proposals received and subsequent evaluations.

This project requires a minimum 1-to-1 Cost Share in aggregate by the Proposal Team. For every
dollar of Federal funding awarded, the Proposal Team must contribute at least a dollar of in-kind
effort or cash. Thus, the Proposal Team in aggregate will need to provide at minimum 50% of the
total project cost (inclusive of labor, equipment, materials, indirect, etc.) in cost share. This cost
share can be in-kind or cash and can be distributed among the members of the Proposal Team
however the team decides. Cost share must be accounted for in the cost proposal, as described
in the Cost Development Guide found in the Proposal Preparation Kit.

Neither MxD nor the U.S. Government has any responsibility for costs associated with Technical
Proposal or Cost Proposal development, submissions, or pre-award negotiations.

If down selected, the Proposal Team must submit substantiating documentation for all Proposal
Team Member costs (including cost share) and MxD will complete a comprehensive cost analysis
(including cost reasonableness and cost realism) prior to award. In addition, the Government
Agreements office may conduct a cost analysis of all submitted cost proposals to approve the
project. Approval of the Cost Proposal and Technical Proposal by the Government Agreements
office and the DoD Program Manager is required for all MxD projects.

NOTE: Project award timelines are subject to approval of the project plan by the government
and the allotment of funds from the government.
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VI.  ELIGIBILITY

MxD MEMBERSHIP

This RFP is open to the public; any organizations regardless of membership status may submit a
Technical Proposal and Cost Proposal in response to this RFP. However, the MxD Membership
Agreement must be fully executed with every Proposal Team member within 30 days of
notification of project down select; acknowledgement of this is required in the Technical Proposal
submission. Any non-MxD members are strongly encouraged to conduct a legal pre-review of the
Membership Agreement prior to submission as this is a common source of delay during
negotiations with proposal teams that have been chosen during down selection. Please direct
guestions to MxD’s Director of Business Development, Tony Papke (tony.papke@mxdusa.org).
For more information on how to become a MxD Member, please visit the MxD Membership page
on our website.

Federally Funded Research and Development Centers (FFRDCs) and Government entities
(Government/National laboratories, military educational institutions, etc.) are subject to applicable
direct competition limitations and cannot propose to RFPs in any capacity unless they address
the following conditions:

¢ FFRDCs or Government entities may not exclusively team on any specific proposal team.

o FFRDCs must clearly demonstrate that the proposed work is not otherwise available from
the private sector and must also provide a letter on letterhead from their sponsoring
organization citing the specific authority establishing their eligibility to compete with
industry and propose to solicitations utilizing Government funding.

e Government entities must clearly demonstrate that the work is not otherwise available
from the private sector and provide written documentation citing the specific statutory
authority, as well as, where relevant, contractual authority, establishing their ability to
propose to solicitations utilizing government funding.

Government agencies interested in participating in MxD RFPs as part of Proposal Team should
notify MxD in advance of Proposal submission. For RFPs utilizing Federal funding, special
agreements and considerations may need to be implemented to enable participation.

NOTIFICATION OF PARTICIPATION BY FOREIGN FIRMS & NON-U.S. CITIZENS

Membership in MxD shall be granted only to U.S. companies, firms, organizations, institutions, or
other entities organized or existing under the laws of the United States, its territories, or
possessions (as defined in Section 120.15 of International Traffic in Arms Regulations, 22 CFR §
120 et. seq. (“ITAR")).

Membership and project participation (or participation in projects without membership status) will
be granted on a case-by-case basis at the sole discretion of the MxD Senior Leadership Team
upon approval of the U.S. Government for any of the following:

e Any agency or instrumentality of a foreign government;

o Companies, firms, organizations, institutions, or other entities not organized or existing
under the laws of the United States (as defined in Section 120.16 of the ITAR); and

e Non-U.S. Citizens.

In such event, all Members will be notified immediately of the foreign entity’s role.

Request for Proposal v2.0 | November 17, 2021 15


mailto:tony.papke@mxdusa.org

mxdusa.org 1415 N. Cherry Avenue
@mxdinnovates Chicago, IL 60642

info@uilabs.org (312) 281-6900

If a Member is a Corporation with subsidiaries or affiliates, its membership will include its wholly-
owned and controlled and majority-owned and controlled U.S. subsidiaries and affiliates who
qualify as a U.S. person under Section 120.15 of the ITAR.

It is a requirement that work related to the project must be completed in the U.S. by people legally
authorized to work in the U.S. If any member of the proposal team is not either a U.S. citizen or
a lawful permanent U.S. resident (green card holder), please reach out to MxD at
projects@mxdusa.org before submitting a proposal. All proposed project participation by non-
U.S. Citizens must be disclosed to MxD on Attachment 2c MxD Foreign Firms, Travel, & Non-
U.S. Citizens at least 60 days prior to proposed participation. Written approval of foreign firms
and/or non-U.S. Citizens must be received by the member of the Proposal Team from MxD prior
to commencing work.

VIl.  TECHNICAL & COST PROPOSAL EVALUATION

EVALUATION PROCESS
An MxD Evaluation Board (EB) will review and evaluate each submitted Technical Proposal
utilizing the evaluation criteria specified in the following section.

The EB may consist of recognized experts from industry and academia and key government
stakeholder representatives (when appropriate). MxD representatives, such as the Director of
R&D Projects, and respective Project Managers, may participate in and lead EB meetings. All
members of the EB will need to meet strict standards of personal and organizational conflict of
interest. The evaluators may be supported by subject matter experts to review and comment
upon the proposed work.

Through its deliberations, the EB will determine “selectability” of each submission. Selectability
determination incorporates average EB score, judgement of market impact, and budget
availability. The EB will identify a list of all proposed Technical Proposals that are “selectable for
negotiation” leading to a subagreement award, along with their associated evaluation scores, to
the Project Manager. The Director of R&D Projects, with the consultation of other MxD
representatives, will determine which subset of the proposed Technical Proposals deemed
“selectable for negotiation” will be down selected for negotiations. This determination will take into
account the EB’s recommendation, funding availability, alignment with MxD’s SIP as well as
external stakeholder requirements (when applicable).

EVALUATION CRITERIA

MxD’s primary goal is to apply digital manufacturing technologies to solve business problems. To
this end, successful proposers must demonstrate an understanding of both the business needs
as well as the technology solutions. Proposals should provide a clear explanation of how the
solutions address business problems and technical requirements outlined in the RFP, any
assumptions, and considerations for deployment of developed solution through a pilot.

Each proposal is evaluated by a specific set of criteria. Below are the Proposal Evaluation
criteria for this RFP:
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Proposal Evaluation Criteria

Order of
Importance

Requirements Compliance

Clearly articulates how the team will meet all the capabilities required by the
RFP

Proposed solution clearly addresses problem statement and use cases
identified in RFP

Clear identification of assumptions, risks, and mitigations; proposed
deliverables align with requirements

Program management plan meets requirements in the RFP and is
reasonable for the scope of work described in the technical proposal

1

Methodology

Clear and concise work effort scope targeted at problem statement
Proposed effort of direct relevance to RFP

Clear identification of barriers to implementation and explanation of how
they will be overcome

Innovative methodology with high-potential for market impact
Significant and impactful use of external resources
Methodology demonstrates scientific and technical merit

SMART metrics and KPlIs identified and described and demonstrate clear
understanding of proposed work

Provides a maturity level assessment of both current and future state of
technology with substantiation of assessed levels

Deliverables are fully described and identified

Transition Plan

Transition plan clearly articulates all project results and application into
commercial and/or government products, systems and applications

Plan includes detailed descriptions of project results,
risks/assumptions/mitigations, all required actions and timing, detailed
funding and ROI strategy, key milestones, schedule and go/no-go decision
points

Proposed team includes appropriate representation from supply chain,
researchers and industrial partners

Transition tasks and partners identified and thoroughly defined, both to
MxD members and the broader industry

Solution and strategy to rapidly enable the adoption of the new
technologies across the US manufacturing base is presented

Clearly defined IP ownership and innovative licensing strategies designed
for rapid adoption of the new technologies

Discussion of future transition and/or commercialization demonstrates a
clear understanding of the industry and possible markets for the technology
Benefits of technology are clearly defined and substantiated.
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Team Qualifications 4

¢ Members of proposed team are highly qualified to accomplish project tasks
with clear delineation of roles and responsibilities

¢ Solid evidence of commitment by team members, such as letters of
commitment from their companies

e Team members have unique capabilities that are directly associated with
the target technology

e Team includes a broad mix of capabilities and experiences to ensure
success along with the commitment of top-tier facilities to accomplish alll
project tasks.

Cost Factors 5

o Proposed cost estimates are reasonable and realistic for the proposed
work effort

¢ The minimum cost share proscribed in the RFP has been met or exceeded

e Cost share is clearly defined and directly applicable to the performance
and success of the project

e Cost share value is readily discernable
e Cost share from partners is documented with letters of commitment.

Vill.  PROJECT AWARDS

CONTRACT

MxD projects will be funded under the MxD Technology Investment Agreement (TIA), Contract
Number W15QKN-19-3-0003 between MxD and the Government. All contractual negotiations
related to RFPs will be executed by MxD. Funds will be distributed to the Proposal Team Lead
selected through the evaluation/selection process utilizing an Enterprise Award Agreement
(EAA). EAAs are usually Cost Reimbursement/Cost Share agreements; Milestone Payment/Cost
Share based EAAs will be considered upon request.

MxD has provided an EAA template within the PPK for Proposal Teams to review prior to proposal
submission. The EAA should not be submitted with the proposal. After receiving a notification
of down selection, MxD will request the down selected Proposal Team to officially begin contract
review and negotiations. The EAA must be fully agreed with the proposal team lead within
60 days of down selection notification; acknowledgment of this is required in the Technical
Proposal submission. MxD would prefer to execute an EAA only with the Proposal Team Lead.
Once the EAA is executed, the Proposal Team can begin working on the project. When applicable,
it is the sole responsibility of the Proposal Team Lead to issue contracts with applicable flow down
clauses outlined in the EAA to any subcontractors, consultants, and any suppliers.

Request for Proposal v2.0 | November 17, 2021 18



mxdusa.org 1415 N. Cherry Avenue
@mxdinnovates Chicago, IL 60642

info@uilabs.org (312) 281-6900

FINAL TECHNICAL PROPOSAL & COST PROPOSAL REVISIONS

MxD reserves the right to negotiate the cost and scope of the proposed work with the Proposal
Team that has been down selected prior to award. MxD will facilitate the creation of a Statement
of Work with the Proposal Team including technical scope modifications and program
management aspects. All members of the down selected Proposal Team who intend to pursue
selection are required to participate in the proposal revision process prior to award. For example,
MxD may request that the organizations revise the technical scope to better align to RFP
requirements.
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IX. PROPOSAL PREPARATION INFORMATION

This Proposal Preparation Information section offers detailed instructions on how to respond to this
RFP; the Proposal Preparation Kit (PPK) includes the required proposal templates and reference
documents on how to complete the templates. Together, the Proposal Preparation Information
and PPK are intended to provide the basic information necessary for assembling complete
proposals.

NOTE: MxD recommends Proposal Teams review the Request for Proposal Technical
Summary & Program Overview prior to the PPK.

X.  TEAM FORMATION OPPORTUNITIES

TEAM FORMATION LIST

To facilitate formation of proposal teams, MxD will collect contact information from parties
interested in forming a team during the first month of the proposal period. MxD will then
disseminate the compiled list of contacts to the responders via email. If you are interested in
submitting your contact info to this distributed list, please email projects@mxdusa.org with the
following information:

“Subject: MxD-21-14 RFP Team Formation List
[Organization Name]

[Name of Contact]

[Email address of contact]

[1 sentence description of expected contributions to Proposal]

| agree to have the information herein disseminated to other organizations that have
indicated interest in team formation for MxD’s RFP 21-14.”

TEAM FORMATION OPPORTUNITY

Additionally, MxD will host a Team Formation Opportunity on January 11, 2022 to provide
organizations and/or teams the opportunity to share a snapshot of their solution and receive
preliminary feedback from the MxD community. It will also serve as an excellent opportunity for
individuals and groups to identify synergies between their presentations. Team Formation
Opportunity registration information will be posted at www.mxdusa.org/projects. Participation in
the Team Formation Opportunity is not required to submit a Technical Proposal and Cost
Proposal.

Xl.  SUBMISSION INSTRUCTIONS

SUBMISSION DETAILS

Each Proposal Team must submit their Technical Proposal and Cost Proposal no later than
5:00PM Central Time, February 24, 2022. All submissions must be made electronically to
projects@mxdusa.org. Please include the RFP designation (e.g., “MxD-21-14 — Predictive
Maintenance - <Proposal Team> - <Proposal Title>") in the subject line of the email.
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REQUIRED PROPOSAL DOCUMENTATION

The following section provides guidance on the necessary documentation, templates and
submission formats required to submit a Technical Proposal and Cost Proposal in response to
this RFP. Below are the documents (organized by PPK folder) that must be completed and
submitted by the due date:

Required Proposal Documentation

Title Document Template Submission
Format
Attachment 1a
Technical MxD Technical
PDF
Proposal Proposal
Template.docx
Resume(s) of
the Principal
Technical Proposal Investigator and N/A PDF
Key Technical
ONE PER PROPOSAL TEAM Personnel
Letter(_s) of N/A PDE
Commitment
Intellectual Attachment 1b
Property MxD IP
XLS
Management Management
Plan (IPMP) Plan.xlsx
Attachment 2a
Cost Proposal Project Cost XLS
Proposal
Template.xlsm
Cost Proposal
and Participant Ig:ertification . Attachment_Zb
Cost Narrative Cost Narrative PDF
Template.docx
ONE PER PROPOSAL TEAM Certification of Attachment 2c
Foreign Firms, Foreign Firms, PDE
Travel and Non- | Travel, & Non-U.S.
U.S. Citizens Citizens.docx

e Each Proposal Team must submit one Technical Proposal (Attachment 1a). The
instructions for completing the Technical Proposal are in the Technical Proposal template
provided in the PPK folder. All questions are required, and attachments should be
included.

o Each Proposal Team must submit one completed IP Management Plan (Attachment 1b)
for the entire team with the Proposal. Instructions for completing the IPMP are provided in
the template. The IPMP must contain Background Intellectual Property (BIP), Project
(Foreground) IP, and assertions of limited rights to the Government.

e Each Proposal Team must submit one Cost Proposal (Attachment 2a) including the
Cost Narrative (Attachment 2b) that is a summary or “roll-up” of all Proposal costs
including cost share. Please reference the MxD Cost Proposal Development Guide for
instructions on how to develop the Cost Proposal. An example Cost Proposal Excel Sheet
and Cost Narrative are provided for reference. Proposal Teams should be prepared to
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provide substantiating documentation for all Proposal Team Member costs within
two weeks of down selection if the proposal is down selected. Additionally, if the
proposal is down selected, the Proposal Team Lead must provide single audit
results or other audited financials if Proposal Team Lead is not subject to single
audit requirements.

e Each Proposal Team must submit one Certification of Foreign Firms, Travel and Non-
U.S. Citizens (Attachment 2c) with information from every Proposal Team member. If
there is personally identifiable information, separate certifications may be submitted

e The EAA is provided for review prior to submission. The EAA should not be submitted
with the proposal.

Proposals that do not include the minimum requirements identified in the RFP will be deemed
non-responsive and will not be evaluated.
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